

Section 09 29 00 - Gypsum Board

Harbor Build | Project Alpha 2026 | Issued 2026-07-29 | CO-014 | JPY 18,600,000

Part 1 - General: Coordinate submittals, interfaces, inspections, and approved deviations before procurement.

Part 2 - Products: Provide new materials suitable for documented service conditions and approved submittals.

Part 3 - Execution: Verify dimensions, protect completed work, and report conflicts before proceeding.

Acceptance: Harbor Build reviews against issued requirements, approved clarifications, and CO-014 controls.